
RFQ-PE-R 

City of Miami 
         

         

      PEDRO G. HERNANDEZ, P.E. 

        City Manager             

To Whom It May Concern 

 

Subject:  Reference Letter for Construction Manager at Risk 

 

Name of Proposer: ____________________________________________________ 

 

The above referenced contractor is submitting a response to a solicitation that has been issued by the City 

of Miami.  We require that the Proposer provide written references with their submission and by 

providing you with this document the Contractor is requesting that you provide the following reference 

information relative to the services they provided as a Construction Manager.  We would appreciate you 

providing the information requested below as well as any other information your feel is pertinent. 

Name of Project:  __________________________________________________________   

Scope of Work:  _______________________________________________________________ 

Final cost of services provided: $__________________  Date Completed:  _______________ 

Were pre-construction services provided?   Yes    No      If yes, did the services result in value added 

changes by reducing cost or improving the design?     Yes    No   

Knowledge of CM at Risk Construction?  above expectation   met expectation   below 

expectation 

Was project completed within the initially approved GMP?    Yes    No.  If no, were the change 

orders owner driven?   Yes    No 

Was project completed on time?    Yes      No 

 If no, was the contractor at fault or did they contribute to the delay(s) or increased cost?   Yes    No 

Please provide any information or details that will assist the City in its evaluation process, including any 

details where they impacted the project in a positive or negative manner: 

 

 

 

Thank you for your assistance in helping us in evaluating our bid solicitation. 

Name of individual completing this form:  ___________________________  Date:___________ 

Signature:  ________________________________  Title:  _____________________________ 

Telephone:  ____________________  E-mail:  ____________________________ 

Sincerely, 

Gary Fabrikant 

Assistant Director 
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