CITY OF MIAMI

ADDENDUM NO. 2

January 30, 2009

INVITATION TO BID NO. 08-09-021

ATHALIE RANGE PARK FIELD IMPROVEMENTS B-39507

TO: ALL PROSPECTIVE BIDDERS:

The following changes, additions, clarifications, and/or deletions amend the above-captioned
Bid/Contract documents, and shall become an integral part of the bid responses and the
subsequent contract. Please note the contents herein and affix same to the documents you have
on hand.

CHANGE IN BID OPENING DATE:

The original Bid opening date of Monday, February 9, 2009 at 2:00 PM has been
extended. The new date and time is Tuesday, February 17, 2009 at 3:00 PM.

Pre-Bid Meeting Sign In Sheet:
The sign in sheet from the non-mandatory Pre-Bid Meeting held on January 21, 2009 at
9:30 AM is attached as part of this Addendum.

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENT
AND SHALL BE MADE A PART THEREOF.

Jp—

Fabrikant, Assistant Director
£ partment of Capital Improvements Program




This addendum should be signed and dated by Bidder and submitted as proof of
receipt with the submission of bids. The Bidder by identifying the addendum
number in their bid proposal and by the signing and submission of their bid, shall
serve as proof of receipt of this addendum.

NAME OF FIRM:

SIGNATURE:

DATE:




Pre-Bid Meeting Attendance Record

Job No.: 08-09-021 Project Manager: FERNANDO PAIVA Date/Time:  1/21/09 at 9:30 AM

Job Title: Athalie Range Park Field Improvements
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Department of Capital Improvements Program




