Request for Proposals

Qualifications of Proposer
Key Personnel Workload Capacity

Instructions: This form is to be completed for each of the Key Personnel identified in Form RFP-QT. Month 1 is to be calculated starting
the 3rd month after the month the RFP is due. (If the RFP is due in March then Month 1 would be June).

RFP Title:

Name of Key Personnel:

RFP Solicitation No.:

Name of Project Owner of Project Value of Project Role in Project Statl.ls of
Project
Availability based on % of time per month
Month 1 Month 2 Month 3
Month 4 Month 5 Month 6
Month 7 Month 8 Month 9
Month 10 Month 11 Month 12
Status Abbreviations:
PD= Pre-Design P=Permitting
SD = Schematic Design CA=Construction Administration
DD = Design Development PC- Post Construction
CD = Construction Documents
Form RFP- WC (Comm. Dev) 02/18/09
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