



CITY OF MIAMI
Capital Improvements Program

NW 14th Street Multimedia Entertainment District Streetscape Improvements, B-30694

ADDENDUM NO. 1

February 24, 2010

TO: ALL PROSPECTIVE BIDDERS:

The following changes, additions, clarifications, and deletions amend the above-captioned Bid/Contract documents, and shall become an integral part of the bid responses and the subsequent contract. Please note the contents herein and affix same to the documents you have on hand.

Change in Pre-Bid Meeting Date

The non-mandatory Pre-Bid meeting originally scheduled for Friday, March 5, 2010 at 10:00 AM has been rescheduled. The new date and time is Tuesday, March 9, 2010 at 10:00 AM at the previously stated location.

THIS ADDENDUM IS AN ESSENTIAL PORTION OF THE CONTRACT DOCUMENTS AND SHALL BE MADE A PART THEREOF.

A handwritten signature in black ink, appearing to read "Gary Fabrikant", written over a horizontal line.

Gary Fabrikant, Assistant Director
Capital Improvements Program

This Addendum should be signed and dated by Bidder and submitted as proof of receipt with the submission of bids. The Bidder by identifying the Addendum number in their bid proposal and by the signing and submission of their bid shall serve as proof of receipt of this Addendum.

NAME OF FIRM: _____

SIGNATURE: _____

DATE: _____